

100 College Boulevard, E. • Niceville, FL 32578-1295 • (850) 678-5111 • www.nwfsc.edu

NOTICE OF INTENT TO AWARD

Title: Walton Works Defuniak Springs Campus Renovations an Additions

Number: ITB 2019-2020-03

Northwest Florida State College opened bids in response to the above solicitation on February 4, 2020. The following vendors responded with bids:

Bidders:

Dominquez Design Build, Inc. – Pensacola, FL Emerald Coast Constructors, Inc. – Pensacola, FL Lord & Son Construction, Inc. – Fort Walton Beach, FL

INTENT TO AWARD: Recommendation of award to the following:

Dominquez Design Build, Inc. Amount of Award: \$1,785,009.00

BID PROTEST: After posting of recommendation of intent to award, any bidder or proposer who is aggrieved in connection with the pending award may protest to the Director of Purchasing in accordance with the NWFSC Purchasing, Sec. 120.57(3), Florida Statutes. Failure to file a notice of protest or failure to file a formal written protest with the proper bond shall constitute a waiver of all rights granted under Statute.

POSTING IS VALID FOR 72 CONSECUTIVE HOURS FROM THE DATE AND TIME STATED BELOW, EXCLUDING SATURDAYS, SUNDAYS AND NWFSC HOLIDAYS.

POSTING TIME/DATE: Tuesday, February 18, 2020 @ 3:00 PM CT.

MEMORANDUM

TO:

Dr. Devin Stephenson

FROM:

Sam Jones

Facilities Director

DATE:

February 7, 2020

SUBJECT:

Bid Evaluation Committee Recommendation

ITB #2019-2020-03

Walton Works Defuniak Springs Campus Renovations and Additions

Sealed proposal for the above referenced item were opened on Tuesday, February 4, 2020 at 2:00 p.m.

Bids were received as follows:

Dominguez Design Build, Inc. – Pensacola, FL Emerald Coast Constructors, Inc. – Pensacola, FL Lord & Son Construction, Inc. – Fort Walton Beach, FL

Recommendation:

Based on the analysis of the proposals-, the committee with Sam Jones, Facilities Director concludes the recommendation of award \$1,785,009.00 to Dominguez Design-Build, Inc. as lowest responsible and responsive bidder.

Vendor	Vendor	Bid		Walton Works Amount	Completion Days			
	Package	Form	Addendums 1 - 3			-	-	+
Dominguez Design-Build, Inc. Pensacola, FL	1	1	1	\$1,785,009.00	220 Days			
Emerald Coast Constructors, Inc. Pensacola, FL	1	✓	1	\$2,381,000.00	240 Days			
ord & Son Construction, Inc. Fort Walton Beach, FL	1	1	1	\$2,179,400.00	270 Days			
		20 20						
100 100								